
 

Rate = 214.29$              Rate = 182.89$              Rate = 113.27$              Rate = 76.23$                Rate =

No.  /  ACTIVITY

1a 5,000.00$        

1b 9,500.00$        

1c Environmental Services 5,000.00$        

19,500.00$      

2a 1 214.29$            2 365.78$            4 453.08$            25 1,905.75$        0 -$                  32 2,938.90$        

2b 5 1,071.45$        15 2,743.35$        40 4,530.80$        0 -$                  0 -$                  60 8,345.60$        

2c Project Coordination/Maintenance 6 1,285.74$        20 3,657.80$        0 -$                  0 -$                  0 -$                  0 4,943.54$        

12 2571.48 37 6766.93 44 4983.88 25 1905.75 0 0 92 16,228.04$      

3a -$                  5 914.45$            10 1,132.70$        25 1,905.75$        -$                  40 3,952.90$        

3b -$                  5 914.45$            15 1,699.05$        5 381.15$            -$                  25 2,994.65$        

3c -$                  20 3,657.80$        50 5,663.50$        40 3,049.20$        -$                  110 12,370.50$      

3d -$                  4 731.56$            6 679.62$            10 762.30$            -$                  20 2,173.48$        

3e -$                  6 1,097.34$        14 1,585.78$        20 1,524.60$        -$                  40 4,207.72$        

3f -$                  5 914.45$            15 1,699.05$        20 1,524.60$        -$                  40 4,138.10$        

3g Design Report -$                  6 1,097.34$        6 679.62$            12 914.76$            24 2,691.72$        

3h Quantities -$                  5 914.45$            10 1,132.70$        15 1,143.45$        30 3,190.60$        

3i Cost Estimate -$                  2 365.78$            4 453.08$            6 457.38$            12 1,276.24$        

3j -$                  2 365.78$            6 679.62$            8 609.84$            -$                  16 1,655.24$        

3k -$                  10 1,828.90$        10 1,132.70$        0 -$                  -$                  20 2,961.60$        

3l QA/QC 5 1,071.45$        5 914.45$            0 -$                  0 -$                  10 1,985.90$        

3m Supervision 5 1,071.45$        2 365.78$            0 -$                  0 -$                  7 1,437.23$        

3n 5 1,071.45$        5 914.45$            0 -$                  0 -$                  -$                  10 1,985.90$        

3o Roadway Plans

  Key Sheet -$                  -$                  3 339.81$            5 381.15$            -$                  8 720.96$           

  Summary of Pay Items -$                  1 182.89$            3 339.81$            4 304.92$            -$                  8 827.62$           

  Typical Sections Sheet -$                  3 548.67$            5 566.35$            8 609.84$            -$                  16 1,724.86$        

  Typical Section Details -$                  2 365.78$            4 453.08$            4 304.92$            10 1,123.78$        

  General Notes -$                  2 365.78$            2 226.54$            4 304.92$            -$                  8 897.24$           

  Summary of Quantities -$                  5 914.45$            10 1,132.70$        15 1,143.45$        30 3,190.60$        

  Project Layout -$                  1 182.89$            1 113.27$            2 152.46$            4 448.62$           

  Roadway Plans -$                  10 1,828.90$        30 3,398.10$        30 2,286.90$        -$                  70 7,513.90$        

  Special Details -$                  5 914.45$            5 566.35$            8 609.84$            -$                  18 2,090.64$        

  Cross Sections -$                  10 1,828.90$        20 2,265.40$        20 1,524.60$        50 5,618.90$        

  Temporary Traffic Control Plan Sheets -$                  2 365.78$            10 1,132.70$        4 304.92$            16 1,803.40$        

  Utility Verification Sheets -$                  1 182.89$            1 113.27$            2 152.46$            4 448.62$           

3p 5 1,071.45$        5 914.45$            -$                  -$                  -$                  10 1,985.90$        

3q 5 1,071.45$        2 365.78$            -$                  -$                  -$                  7 1,437.23$        

25 5,357.25$        121 23,958.59$      215 27,184.80$      237 20,353.41$      0 -$                  663 76,854.05$      

4a Design of Cross Drains -$                  2 365.78$            4 453.08$            6 457.38$            -$                  12 1,276.24$        

4b Design of Ditches -$                  2 365.78$            5 566.35$            8 609.84$            -$                  15 1,541.97$        

4c Design of Storm Drains -$                  2 365.78$            7 792.89$            11 838.53$            -$                  20 1,997.20$        

4d Drainage Design Documentation Report -$                  4 731.56$            6 679.62$            10 762.30$            -$                  20 2,173.48$        

4e Temporary Drainage Analysis -$                  2 365.78$            3 339.81$            5 381.15$            -$                  10 1,086.74$        

4f Technical Meetings -$                  8 1,463.12$        8 906.16$            0 -$                  16 2,369.28$        

4g Drainage Plans

TASK 4 - DRAINAGE ANALYSIS AND PLANS

Coordination

Traffic Control Analysis

Design Variations and Exceptions

Field Reviews

Technical Meetings

Subconsultant Services 

Labor Cost
Man 

Hours
Labor Cost

ESTIMATE OF WORK EFFORT AND FEE 
Orange Avenue Trail - Nassau County

Project Principal Project Manager Project Engineer Engineering Intern Clerical
Project Totals

Pavement Design Package

Costs

TASK 1 - DATA COLLECTION

Geotechnical Services Subconsultant Services 

Man 

Hours
Labor Cost Hours

Man 

Hours
Labor Cost

Man 

Hours
Labor Cost

Man 

Hours

Survey / ROW Mapping

Subconsultant Services 

Subtotal

TASK 2 - PROJECT GENERAL TASKS

Subtotal

Contract Maintenance and EDMS

Subtotal

TASK 3 - ROADWAY ANALYSES AND PLANS

Horizontal /Vertical Master Design Files

Cross Section Design Files

Quality Assurance/Quality Control

Supervision

Specifications Package Preparation

Typical Section Package



  Summary of Drainage Structures -$                  1 182.89$            2 226.54$            5 381.15$            -$                  8 790.58$           

  Drainage Structure Sheets -$                  3 548.67$            6 679.62$            11 838.53$            -$                  20 2,066.82$        

  Miscellaneous Drainage Detail Sheets -$                  1 182.89$            4 453.08$            5 381.15$            -$                  10 1,017.12$        

  Erosion Control Sheets -$                  1 182.89$            2 226.54$            3 228.69$            -$                  6 638.12$           

-$                  0 -$                  2 226.54$            2 152.46$            -$                  4 379.00$           

4h 5 1,071.45$        5 914.45$            0 -$                  0 -$                  10 1,985.90$        

4i 5 1,071.45$        2 365.78$            0 -$                  0 -$                  7 1,437.23$        

4j Coordination 5 1,071.45$        5 914.45$            0 -$                  0 -$                  10 1,985.90$        

15 3214.35 38 6949.82 49 5550.23 66 5031.18 0 0 168 20,745.58$      

5a Lighting Design Analysis Report 7 1,500.03$        30 5,486.70$        30 3,398.10$        30 2,286.90$        97

5b Lighting Plans 2 428.58$            8 1,463.12$        8 906.16$            8 609.84$            26

9 1928.61 38 6949.82 38 4304.26 38 2896.74 0 0 123 16,079.43$      

6a Tree Protection Survey and Plans 13,000.00$      

7a 4 731.56$            10 1,132.70$        1,864.26$        

7b Sign Panel Design Analysis 2 226.54$            226.54$           

7c Signing and Pavement Marking Plans

  Key Sheet 1 76.23$              76.23$             

  Summary of Pay Items 2 365.78$            4 453.08$            6 457.38$            1,276.24$        

  Tabulation of Quantities 2 365.78$            4 453.08$            6 457.38$            1,276.24$        

  General Notes 2 365.78$            2 226.54$            2 152.46$            744.78$           

  Plan Sheets 2 365.78$            6 679.62$            10 762.30$            1,807.70$        

0 -$                  12 2,194.68$        28 3,171.56$        25 1,905.75$        0 -$                  65 7,271.99$        

7a 20 3,657.80$        40 4,530.80$        -$                  -$                  

0 -$                  20 3,657.80$        40 4,530.80$        0 -$                  0 -$                  60 8,188.60$        

9a 3 548.67$            20 2,265.40$        15 1,143.45$        -$                  

0 -$                  3 548.67$            20 2,265.40$        15 1,143.45$        0 -$                  38 3,957.52$        

11a 0 -$                  0 -$                  0 -$                  0 -$                  0 -$                  3,000.00$        

12a 10,000.00$      

52 13,071.69$    257 51,026.31$    434 51,990.93$    406 33,236.28$    0 0 1209 194,825.21$    

TASK 8 - UTILITY COORDINATION

TASK 6 - LANDSCAPE ARCHITECTURE ANALYSIS AND PLANS

TASK 5 - LIGHTING ANALYSIS AND PLANS

Subtotal

Subconsultant Service

Subtotal

TASK 7 - SIGNING AND PAVEMENT MARKING ANALYSES AND PLANS

Traffic Data Analysis (Including Intersection Analysis)

Subtotal

  SWPPP Sheet(s)

Quality Assurance/Quality Control

Supervision

TASK 12 - POST DESIGN SERVICES

TASK 9 - PERMITTING

Permitting

TASK 11 - BID PHASE SERVICES

TOTAL

TASK 10 - ROW MAPPING

Subtotal Not Included

Post Design Services

Subtotal

Subtotal

Subtotal

Utility Coordination


