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December 7, 2021

Nassau County Board of County Commissioners
Evelyn Burton, Nassau County Procurement
Facilities Maintenance Department
96135 Nassau Place, Suite 2
Yulee, FL 32097

Re: 	 Solicitation Number:  NC21-052-RFQual-(RE-BID) 
	 Nassau County Justice Center Courtroom #3 – Design Criteria Professional

Dear Ms. Burton:

Our Team of local Florida design firms have a passion for, and a rich history in the design of public facilities dedicated 
to the operations of government entities.  We pride ourselves on our commitment to the community which is 
the foundation for our business. We would be honored to serve in support of Nassau County Board of County 
Commissioners in the enrichment and completion of Courtroom No. 3 at the Nassau County Courthouse.

SCOPE OF WORK
The project for the Criteria Architect will be to provide enough conceptual documentation of the proposed Courtroom 
remodeling to closely match the existing courtrooms with Judges bench, space for court reporting, bailiffs, jury box, 
public gallery and an arched coffered ceiling for Nassau County to secure competitive bids from a Design/Build firm 
or Joint Venture.
Much of the courtroom basics are already in place, such as the prisoner’s elevator, holding area, HVAC separate 
Judge’s access and public access.  At the site review the only potential conflict that was noted was the existing 
sprinkler piping that would need to be adjusted for the new arched coffered ceiling.  Additionally, one corner is taken 
up by the public restrooms.
Per the discussions at the site review it was reported that since the facility was not very old, that the drawings 
and specifications for the building were readily available.  This should help us to be able to document the existing 
construction more closely for the Design/Build bid package.
We expect that the criteria document will include descriptions of energy efficient lighting (LED) to minimize operating 
costs going forward and updated technology to the latest standards.

QUALIFICATIONS
PQH and TLC Engineers (Team) represented here have all committed to personally collaborate in the service of 
preparing the Criteria Documents and following the project through Construction.  This high level of participation is 
in account of the shared passion and understanding of and the value we place on our Judicial System.  We would 
invite the board to review our qualifications with the understanding that many of these team members have already 
accomplished similar projects together in the state of Florida. We propose that our team will indeed benefit Nassau 
County through construction and completion of this project.

Our qualifications as Criteria Architect includes (3) projects for JEA where PQH provided 10% schematic plans to 
renovate facilities based on new technology, staffing and accessibility.  The Criteria Package for the renovation of  
17,803 sf for the Westside Service Center included, training rooms, manager offices, open office area, breakroom, 
restroom upgrades for accessibility and easier maintenance.  The project also included more window openings to 
bring more natural light into the space.

The Criteria package for the renovation 13,360 sf for the Southside Service Center included similar elements noted 
above and also included an Assembly Area for large groups of employees and  for Public gatherings.



The Criteria Package for the renovation of 14,380 sf of space for the JU Training Center started out as an evaluation 
of an existing property that JEA wanted to confirm that the property and existing building could accommodate their 
training needs for power poles, excavation welding, electric meter installation, classrooms and teachers offices.
Additionally, we worked with St. Johns County on a Design/Bid/Build Contract to upgrade their existing Judicial Center 
with 2 phases where offices were relocated to accommodate Civil and Criminal Cases with offices for the Public 
Defender, Prosecutors, Clerk of Court and Courtroom Remodeling for two (2) Courtrooms.  See attached floor plan.
The above projects we feel make PQH an ideal fit to prepare the Criteria Documents for a Design/Build Contractors 
to bid on.

Our team’s highlights include:

	y 	 Experience - Our team is comprised of industry leaders in the design of state of the art facilities such 		
		  as emergency operation centers, fire departments and law enforcement stations. We understand 			 
		  how these facilities work: The need to prioritize functionality and safety while fostering a respect for 			 
		  our judicial system.

	y 	 Commitment - Our team members have served in the past as members and currently serve as board 	 	
		  members to local community organizations such as the Police Athletic League among others. We 		
		  understand the importance of getting involved and live by this standard.

	y 	 Passion - We love what we do and are committed to the development of our law enforcement and 		
		  public safety officials. Our team has worked with each other on many projects and are intimately 		
		  familiar with local conditions, construction trends, and contractors. 

		
When you need us, we’re here.

We look forward to assisting the Nassau County Board of Commissioners in the preparation and buildout of Courtroom 
#3.  We are committed to collaborate with your team to achieve your vision.  PQH along with our entire team, 
would like to thank you for your consideration of our qualifications.

Sincerely, 

Ricardo Quinones, AIA, LEED AP® BD+C 			   Robert D. Hoenshel, AIA
President							       Project - Architect
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CONSULTANT PROFILE
Legal Name:
	 PQH Group Design, Inc.

Address:
	 4141 Southpoint Drive East
	 Jacksonville, Florida 32216

Form of Ownership:
	 Private

Years in Business:
	 40 Years

Primary Contact:
	 Rob Hoenshel, AIA
	 P: 904.224.0001
	 F: 904.224.0023
	 E: hoenshelr@pqh.com
 	 W:www.pqh.com

Firm Professional License #:
	 AR0009765

	 PQH Group headquartered in Jacksonville Florida, is a Full Service Professional Design Firm with the 
knowledge and experience of providing professional design solutions to our local, state, and federal clients. 
Founded in 1982 by Jose Perez, AIA, CGC, PQH has grown to include six principals and a strong, committed 
support staff which includes Architects, Interior Designers, and General Contractors. With a history spanning 
over 40 years, PQH Group is Jacksonville’s 6th largest Architectural Firm as ranked by JBJ. Our broad depth 
of experience, collaborative design approach, proactive leadership and emphasis on communication give us 
the capabilities to offer customized solutions for even the most demanding needs of our clients. We pride 
ourselves on providing personal attention to each client with key personal remaining with the project through 
completion. 

With the addition on 3 new partners in the last 6 years, PQH looks forward to the future with the same drive 
and determination of the initial founders. Along with new partners come new ideas, new clients and new 
market areas that provide the foundation for the company to continue growing and taking on new challenges.

Awards Received by PQH

First Federal Bank of Florida, 2010
U.S. Green Building Council Coalition

Embry Riddle Aeronautical 
University, AZ 2018
AIA Jacksonville Winner 2018

The Carling Apartments
Historic Preservation 
Award Winner – City of 
Jacksonville 2006
AIA Jacksonville 
Winner, 2006

PQH GROUP... By the Numbers

JBJ Top 25 
Architectural Firms

Years of 
Continuous Service

Of Business from
repeat clients

Projects Designed 
Annually

#6
39

80%
$40M+
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CONSULTANT PROFILE

LETTERS OF RECOMMENDATION

 

October 27, 2021 
 
Robert D. Hoenshel 
PQH Group Design, Inc. 
4141 Southpoint Drive E 
Jacksonville, FL 32216 
 
 
Dear Rob,  
 
Let me take an opportunity to express my satisfaction and appreciation for 
the 10% documents that your firm produced for the Westside Service 
Center Renovation and for the Southside Service Center Renovation. These 
documents were used to create criteria packages for Design/Build firms to 
bid on.  
 
The Design/Build team proceeded along the path you laid out for the 
renovation of the Westside Service Center, which was recently completed.  
The Southside Service Center is now at 30% Construction Documents. 
 
JEA would have liked for PQH Group to compete for both projects, but per 
our legal department JEA had to preclude you from participating as part of a 
Design/Build team to complete the design. 
 
I look forward to working with you on upcoming projects under your 
Continuing Services Term Contract. 
 
 
With Regards, 
 

 
Jennifer O. Bacmeister 
Project Administrator Construction 
JEA 
 
 

  

Of Business from
repeat clients
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QUALIFICATIONS & EXPERIENCE
PQH and other architectural firms are normally not in business to provide Design Criteria Packages, 
but we have worked on projects for JEA where we provided preliminary design services to determine 

the feasibility of locating various office and training functions within their existing properties and for properties 
they were looking to purchase.  For JEA we met with the department heads and provided schematic and 
conceptual plans for the various departments to review, make comments and then incorporated those 
comments into a 30% design document that was referenced and incorporated into a Design/Build proposal 
package.

For the projects listed under Tab 6 each one received multiple submittals to provide Design/Build Services.  
The Westside Service Center has been completed and the other two, Southside Service Center  and the Joint 
Use Training Center (JUTC) are in the early and last stages of design.

We were not provided with the information on the Guaranteed Maximum Price (GMP) and only know that JEA 
proceeded which is an indication that it was within their budget.

Our experience on projects of similar scope was for the design for the St. Johns County Courthouse 
Complex that was constructed in two phases.  The second phase included the design for two (2) 

Courtrooms to be built within the shell area similar to what is existing at the Nassau County Courthouse.  For 
the St. Johns County Courthouse the plans developed were not designed to match the existing courtrooms 
but were layed out in accordance with the Judges wishes to have better eye contact with the jury so their 
bench was located in the corner of each courtroom.  See Item A on the following page for the St. Johns 
County Courthouse  floor plan.

Our ability to communicate with the various department heads through the Project Manager is evident 
with the completed Office Remodeling for the Westside Service Center as there were only minimal changes 
required in the final design and construction.

On projects that we design for construction, we are able to meet our clients budgets and schedules.  
We have an in-house Contractor on our staff that provides input on the budget and constructibility of our 
projects.  The fact that 80% of our clients continue to work with us is a testament to our ability to meet budgets 
and schedules.

The CA process for this project will be headed by Roger Chastain, Construction Administration.  He is a 
registered general contractor with over 20 years of industry experience. Our CA Team will work with the design 
and document production teams as well as the contractor in the areas of systems applicability/selection, 
constructibility, value engineering, cost control and schedule management. The CA Team is also responsible 
for the A/E’s opinion of probable cost throughout the design process. Our CA’s approach starts with the 
early and clear establishment of team objectives, responsibilities and communication procedures.  PQH’s 
Design and CA Team will be involved with your project from inception through its completion by performing 
constructibility reviews of working design documents as well as cost monitoring.

2A.

2B.

2C.

2D.
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QUALIFICATIONS & EXPERIENCE
Item A: St. Johns County Courthouse
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PROJECT TEAM

The team represented in this proposal is committed to personally collaborate in service of  the college for 
this project. We  would like to invite you to review our qualifications with the understanding that many of the 
proposed team members have accomplished similar specific projects  in the past.
Aldo Minozzi will be the Project Manager assigned to this project. Architectural support will include; Rob 
Hoenshel, Chris Boggess, and Roger Chastain. Structural, Mechanical, Electrical, Plumbing, Fire Protection 
and Technology Engineering will be provided by TLC Engineering, Inc.

Project Manager
Aldo Minozzi, AIA

Project Architect
Chris Boggess, AIA

Project Architect
Rob Hoenshel, AIA

Construction Administrator
Roger Chastain, CGC

Mechanical Engineer 
Jeffrey Stone, PE,LEED AP

Plumbing/Fire Protection
Chadwick Schock

Electrical Engineer
Fredy Sarria, PE, LEED AP

Technology Engineer
Taw North, RCDD, LEED AP



ALDO MINOZZI AIA,
has a proven ability to impart a high level of professionalism and expertise to ensure 
objectives are met in the fastest, most efficient manner. His qualifications include a unique knowledge of all development 
phases within a project from initial client relationships to its final construction. He has demonstrated his capabilities and 
attention to cultural and environmental factors in order to create aesthetically functional designs.
Aldo’s expertise includes renderings, presentations, 3-D graphics and tours, project design, specifications, and construction 
documents. Mr. Minozzi has tremendous artistic talent which combines favorably with his high level of technical expertise and 
industry knowledge

Education
Masters of Architecture, University of Puerto Rico School of Architecture
Bachelors of Environmental Design, University of Puerto Rico School of Architecture

Registration 
Registered Architect, FL #98244 , PR #16724

Aldo Minozzi, AIA
Project Manager
Years of Experience: 26 (6 with PQH)

PROJECT EXPERIENCE
St. Johns County Continued Services
St. Johns County, FL

St. Johns County Warehouse Improvements
St. Johns County, FL

Quarry Storage Facility
Big Coppitt Key - Key West, FL

Municipality of Caguas - Office Building		
Puerto Rico

Water and Sewer Authority of P.R. Operations Center	
Puerto Rico

Jacksonville University Lazzara Renovation
Jacksonville, FL

Jacksonville University Lacrosee Field House
Jacksonville, FL

St. Joseph’s Catholic Church Renovations
Jacksonville, FL

UNF Campus Architect Continued Services
Jacksonville, FL

St. Johns County School District Continued Service 
Contract
St. Johns County, FL 

North Florida School for Special Education
Jacksonville, FL

Jacksonville Classical Academy
Jacksonville, FL

Jacksonville University Health & Science Facility
Jacksonville, FL

Flagler College Campus Facilities Building
St. Augustine, FL

Jacksonville University Health & Science Facility
Jacksonville, FL

Daytona State Dormitories
Daytona Beach, FL

Flagler College Commons, Garage & Dormitory
Daytona Beach, FL



ROBERT D. HOENSHEL, AIA, LEED®AP BD+C
is Vice President, Principal for PQH.  Rob also serves as Director of Production, 
responsible for the quality of documents and services produced by the firm.  Mr. Hoenshel has an extensive background with 
public clients and has participated in each continuing contract that PQH has held over the past 16 years.  He will be in charge 
of the technical aspects of building concepts and architectural elements for this project and will coordinate the efforts of the 
production staff. 

PROJECT EXPERIENCE

Robert D. Hoenshel, AIA, LEED®AP BD+C
Project Architect
Years of Experience: 48 
(35 years with PQH)
Education
BA, University of Florida
Registration 
Registered Architect FL  #7936

Nassau County Courthouse Restoration
Fernandina Beach, FL 

St. Johns County Courthouse Renovations 
Phase 1 & 2
St. Johns County, FL

Southside Substation
Jacksonville, FL 

Randall Street Substation
Jacksonville, FL

Westside Service Center
Jacksonville, FL

Crew Shop-Sunbeam
Jacksonville, FL

Waterworks Building
Jacksonville, FL

Feasibility Study for Training Facility at former 
Coggin Dealership at Atlantic Blvd and Mill Creek 
Road
Jacksonville, FL

Breakroom Northside Generating Station
Jacksonville, FL

St. Johns County Administration Building
St. Johns County, FL

St. Johns County Continued Services Contract
St. Johns County, FL 

St. Johns County Fire Station #5,9,11,15,16,18
St. Johns County, FL

St. Johns County Emergency Operations Center
St. Johns County

St. Johns County  Warehouse Improvements
St. Johns County, FL

St. Johns County Anastasia Island Library 
St. Johns County, FL

City of Jacksonville Fire Station #21, 
24,31,35,47,50,57,58,64,65
Jacksonville, FL

City of Jacksonville Fire and Rescue Facility, 
Phases I, II, III 
Jacksonville, Florida



JEA Continuing Services Contract
Jacksonville, FL

City of Jacksonville Fire Station #65
Jacksonville, FL

Borland Groover Ambulatory Surgical Center & Outpatient Clinic
St. Augustine, FL

Flagler College Commons, Garage & Dormitory
Daytona Beach, FL

Volunteers for America Apartments
Jacksonville, FL

United States Navy (NavFac SE) USTWR & STARS at Naval Air Station
Jacksonville, FL

United States Navy (NavFac SE) Naval Ordnance Test Unit (NOTU) at Air Force Station
Jacksonville, FL

Quarry Storage Facility
Big Coppitt Key - Key West, FL

Jacksonville University Lazzara Renovation
Jacksonville, FL

Jacksonville University Health & Science Facility
Jacksonville, FL

CHRISTOPHER BOGGESS, AIA, is involved in all stages of architectural design from 
design concept to completion of construction documentation. Allowing him to understand how BIM/ Revit will affect project 
workflows and project management throughout design to maximize its implementation for increased effectiveness. The 
primary responsibility is implementation, and enforcement on all related BIM projects, files and models. Chris’ specialty is 
CADD/ Revit. He is responsible for providing code analysis, calculations, design documents, system studies and construction 
drawings. 

Chris Boggess, AIA
Project Architect
Years of Experience: 10
(5 years with PQH)
Education
Master of Architecture, 
Southern Illinois University

Registration 
Registered Architect, Florida AR100770

PROJECT EXPERIENCE



Ashley Square Apartments
Jacksonville, FL

Jacksonville University Health & Science Building 
Jacksonville, FL

Jacksonville Classical Academy
Jacksonville, FL 

North Florida School for Special Education
Jacksonville, FL

ROGER CHASTAIN, CGC,
expertise incorporates full responsibility in cost control, value engineering, and time and quality assurance through both 
the design and construction phases of projects. Over the past twelve years in his role as a cost estimator and Construction 
Administrator, Mr. Chastain has overseen $335 million in building construction. He is accountable for the oversight of project 
managers and their responsibilities in maintaining contractor/owner relationships, subcontractor control, budget maintenance, 
scheduling, submittal processing, and overall success of the project. 

PROJECT EXPERIENCE

Roger Chastain, CGC
Construction Administrator
Years of Experience: 36 
(6 years with PQH)
Education
OSHA 10-HR Certified
OSHA 30-HR Certified

Registration 
License: CGC1518354 
Chair Commercial Builders Council of Jacksonville

St. Johns County Administration Building
St. Johns County, FL

Borland Groover Ambulatory Surgery Center & 
Outpatient Clinic
St. Augustine, FL

Flagler Commons & Garage
St. Augustine, FL

St. Joseph’s Catholic Church
Jacksonville, FL

St. Joseph’s Historic Church
Jacksonville, FL

Jacksonville Classical Academy
Jacksonville, FL

Embry Riddle Aeronautical University, Phase I, II, III
Daytona Beach, FL

The Arc of Jacksonville
Jacksonville, FL

Sulzabacher Community - Women’s Center
Jacksonville, FL

Springfield Lofts
Jacksonville, FL



 

 

JEFFREY J. STONE, PE, LEED AP 
Principal | Mechanical 

 

 

BACKGROUND 
Jeff has more than 18 years of extensive experience designing 
sophisticated mechanical and energy management systems. Jeff focuses 
on not only the initial building systems design, but also on the long-term 
functionality and efficiency for the users of the buildings that he engineers. 

EXPERIENCE 
Duval County Unified Courthouse, Jacksonville, Florida 
Seven-story, design-build county courthouse. At the time of certification, 
the facility was the: Largest LEED NC-certified project in North Florida; 
Second largest LEED NC-certified project of any type in Florida; First 
LEED-certified county courthouse in Florida; Largest LEED-certified 
courthouse in the country. Certified LEED NC 2.2 Silver. $181.5 million / 
800,000 sf 

East Hillsborough County Courthouse, Plant City, Florida 
Two-story courthouse building with offices for the public defender, state 
attorney, sheriff's office, the Clerk of the Circuit Court, expanded courtroom 
space, secure staff parking and security enhancements. Certified LEED 
NC 2.2. $13.5 million / 60,000 sf. 

Fourth District Court of Appeals, West Palm Beach, Florida 
New three-story courthouse with two-level, parking garage housing 350 
cars, later redesigned for wall supported precast system rather than 
column support. LEED Registered. ENR Southeast 2018 Best Project, 
Government/Public Building. $22.7 million / 150,000 sf (44,000 sf 
courthouse and 106,000 sf garage) 

City of Tallahassee City Hall HVAC Renovations, Tallahassee, Florida 
Replacement of air handling units and revision of zoning throughout the 
four-story facility.  The upgrades are a result of recommendations made 
after TLC conducted an assessment of the HVAC system.  $1.2 million / 
130,000 sf  

Florida Department of Military Affairs Palm Coast Readiness Center, 
Palm Coast, Florida 
New armory for the Florida National Guard to house reservists and Florida 
National Guard units including the 1-265th Air Defense Artillery Battalion. 
Certified LEED NC 2009 Silver. $22.5 million / 76,708 sf 
 
Leon County Elevator Upgrade, Tallahassee, Florida 
Mechanical and electrical engineering for the replacement of two elevators 
in the existing courthouse complex. 

 

EDUCATION 
Auburn University 
M.S., Mechanical Engineering 
2003 
Auburn University 
B.S., Mechanical Engineering 
1999 
 
YEARS OF EXPERIENCE 
TLC: 15 years 
Prior: 3 years 
 
REGISTRATIONS 
PE FL 71466 
PE GA PE037227 
 
CERTIFICATIONS 
LEED AP, GBCI 
 
PROFESSIONAL AFFILIATIONS 
ASHRAE, Member 

Florida Healthcare Engineering 
Association, Member 

 

 
 



 

 

CHADWICK (CHAD) SCHOCK 
Project Manager | Plumbing/Fire Protection | Senior Associate 

 

 

BACKGROUND 
Chad has provided plumbing/fire protection design for numerous complex 
projects. He has solid engineering analysis, design, and on-site 
construction administration experience in piping systems for water, 
wastewater, fuel oil, liquid gas, and natural gas. Chad is also experienced 
in the design and installation of fire pumps, clean-agent fire suppression 
systems, carbon dioxide, and foam systems. 

EXPERIENCE 
City of Jacksonville Sheriff's Office Gun Crime Intelligence Center, 
Jacksonville, Florida 
Renovation of the unfinished area on the first floor of the State Attorney's 
Office Building. Spaces include open office area / collaborative space with 
modular workstations, enclosed offices, 20-person conference room, 
restrooms, breakroom and interview rooms. $500,000 / 5,000 sf 

Fourth District Court of Appeals, West Palm Beach, Florida 
New three-story courthouse with two-level, parking garage housing 350 
cars, later redesigned for wall supported precast system rather than 
column support. LEED Registered. ENR Southeast 2018 Best Project, 
Government/Public Building. $22.7 million / 150,000 sf (44,000 sf 
courthouse and 106,000 sf garage) 

Gainesville Police Department Headquarters, Gainesville, Florida 
Delivered through design-build, the new two-story building is adjacent to a 
renovated 9,000-sf training center. Facility includes a sally port, holding 
cells, multiple meeting/briefing rooms, break room, gymnasium, and 
administrative spaces, and required extensive security measures. Facility 
is hurricane hardened with redundant systems. Certified LEED NC 2009 
Silver. $11.6 million / 67,800 sf  

West Palm Beach Fire Station 5 and Emergency Operations Center, 
West Palm Beach, Florida 
New two-story, three-bay fire station with integral Emergency Operations 
Center on the second floor complete with 911 call center, press conference 
room, and command center. Designed for 180 mph wind speed. $9.5 
million / 27,250 sf 

Ft. Leavenworth - Utility Plant Building 344 Plumbing Study, 
Leavenworth, Kansas 
Engineering Study to evaluate existing conditions for plumbing systems in 
the Utility Plant Building 344. 5,500 sf 

JEA Headquarters Core & Shell, Jacksonville, Florida 
New seven-story, Class A office building with enclosed offices and open 
office areas, conference rooms, visitor lobby and waiting area, cafeteria, 
break areas, support areas and interior and exterior collaborative spaces. 
Includes emergency operations center as well as substantial emergency 
power capabilities. Also includes an eight-level, 640-space parking garage 
with 30 electric charging stations.  Designed to LEED v4 Core and Shell 
standards, targeting Gold certification. Pursuing WELL Core certification, 
with a goal of Bronze level certification. $40 million / 160,000 sf 

 

YEARS OF EXPERIENCE 
TLC: 17 years 
Prior: 12 years 
 
 

 

 



 

 

FREDY SARRIA, PE, LEED AP 
Principal | Electrical 

 

 

BACKGROUND 
Fredy's experience includes the design of power, lighting, voice/data, fire 
alarm system, electrical distribution, emergency power, intercom, lightning 
protection and security systems for educational, industrial, commercial, 
healthcare and governmental facilities. His experience also includes short 
circuit analysis, coordination studies and construction administration for a 
variety of projects. 

EXPERIENCE 
C. Clyde Atkins United States Courthouse, Miami, Florida 
New 16-story building with 16 courtrooms and chambers; administrative 
offices, conference/training room, food services, detention areas, sally port, 
50-space secure parking deck and 230-car parking deck. Security design 
with access control, CCTV, communications, intrusion detection, and 
command center. $120.3 million / 540,000 sf. 
 
City of Jacksonville Sheriff's Office Gun Crime Intelligence Center 
Jacksonville, Florida 
Renovation of the unfinished area on the first floor of the State Attorney's 
Office Building. Spaces include open office area / collaborative space with 
modular workstations, enclosed offices, 20-person conference room, 
restrooms, breakroom and interview rooms. $500,000 / 5,000 sf 

City of Jacksonville, Old Federal Courthouse, Jacksonville, Florida 
Interior fit out of 202,000 square feet of the existing historic federal 
courthouse to accommodate offices and support spaces for the state 
attorney. Included communications and technology engineering services 
and commissioning. Certified LEED NC 2009 $2 million / 202,000 sf 

Department of Military Affairs Armed Forces Reserve Center, Bunnell, 
Florida 
New armory. $21 million / 83,312 sf. 

Federal Correctional Complex Fire Alarm Upgrade, Coleman, Florida 
Upgrade fire alarm systems in multiple buildings to a new addressable fire 
alarm system with touchscreen computer operation. Design was prepared 
in five bid packages. Designed system incorporates beam detectors and is 
networked with ability to report all required alarm / trouble / supervisory 
conditions to a single location in each institution. $3.1 million / 300,000 sf 

USACE Ft. Worth District Unit Ops Hospital Operations Facility, Ft. 
Polk, Louisiana 
Design-build delivery of a new attached administration facility (8,412 sf), 
Readiness Module (18,810 sf) and covered hardstand (4,656 sf). Designed 
to achieve LEED Silver. $4 million / 31,878 sf 
 

 

EDUCATION 
Florida International University 
B.S., Engineering 
2001 
 
YEARS OF EXPERIENCE 
TLC: 16 years 
Prior: 5 years 
 
REGISTRATIONS 
PE FL 86691 
PE GA PE044435 
PE KY 34930 
 
CERTIFICATIONS 
LEED AP, GBCI 
 
PROFESSIONAL AFFILIATIONS 
USGBC, Member 

 

 
 



TAW NORTH, RCDD, LEED AP
Director of Technology | Technology | Principal

BACKGROUND

Taw has 20+ years of experience designing and commissioning low-
voltage technology systems. Taw's expertise includes voice-data, security, 
access control systems, and AV systems specifically tailored to the unique 
demands of each facility. He works closely with owners to assure their 
project's technology and equipment goals are met and systems are fully 
operational upon occupancy. Taw has instructed BICSI accredited 
courses, authored various technical cabling papers, served as contributing 
author for a LAN design guide, and often speaks at industry conferences.

EXPERIENCE
Duval County Unified Courthouse, Jacksonville, Florida
Seven-story, design-build county courthouse. At the time of certification, 
the facility was the: Largest LEED NC-certified project in North Florida; 
Second largest LEED NC-certified project of any type in Florida; First
LEED-certified county courthouse in Florida; Largest LEED-certified 
courthouse in the country. Certified LEED NC 2.2 Silver. $181.5 million / 
800,000 sf

Fourth District Court of Appeals, West Palm Beach, Florida
New three-story courthouse with two-level, parking garage housing 350 
cars, later redesigned for wall supported precast system rather than 
column support. LEED Registered. ENR Southeast 2018 Best Project,
Government/Public Building. $22.7 million / 150,000 sf (44,000 sf 
courthouse and 106,000 sf garage)

Seminole County Five Points, Sanford, Florida
New design of a multi-story courthouse annex (104,223 sf), 450-space 
Garage structure, with 8,000 SF Sherriff Office Support area (181,253 sf), 
CEP has 3,300 tons of capacity with the ability to expand to 4,200 tons of 
cooling capacity (9,582 sf)

Miami-Dade Civil Courthouse, Miami, Florida
New 23-story courthouse with 46 courtrooms, plus four additional shelled 
courtrooms. County’s first social infrastructure P3 project. Target is LEED 
Silver certification. $267 million / 607,000 sf

Old Federal Courthouse, Jacksonville, Florida
Interior fit out of 202,000 square feet of the existing historic federal 
courthouse to accommodate offices and support spaces for the state 
attorney. Included communications and technology engineering services 
and commissioning. Certified LEED NC 2009 $2 million / 202,000 sf

Palm Beach County Courthouse / State Attorney and Public Defender 
Complex Security System Renewal and Replacement, West Palm 
Beach, Florida
Replacement and upgrade of electronics, security, life safety systems and 
critical communications infrastructure, including an expansion of the 
command center. $14 million / 950,700 sf

EDUCATION
U.S. Military Academy, West Point
B.S., Mechanical Engineering
1995

YEARS OF EXPERIENCE
TLC: 15 years
Prior: 6 years

CERTIFICATIONS
LEED AP, GBCI
RCDD, BICSI

PROFESSIONAL AFFILIATIONS
Society of American Military 
Engineers (SAME), Member

Florida Healthcare Engineering 
Association (FHEA), Member

Healthcare Information and 
Management Systems Society 
(HIMSS), Member
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PROJECT APPROACH
Communications
The most important aspect in our Design Approach and Scope of Services is communication.  We believe that 

our best Projects are those where the client’s needs and aspirations are 
translated into a built reality in the form of Architecture.  Our primary 
tasks are to listen and understand the Owner’s and User’s needs.  
Applying our knowledge and experience as tools we bring to the 
Owner to interpret his program needs and to realize the vision of what 
the project should look like.

As the Design Team Leader, PQH is responsible for the information 
management throughout the entire project starting during the 
initial programming, moving on to all phases of design and during 
construction.  PQH utilizes industry standard system for managing 
information, document control and record keeping including project 
specific folders in various document management platforms such as;
•	 Share File
•	 BIM 360
•	 Procore

Once a project starts all information is sorted into categories and managed in the central file where the Owner; consultants 
and Contractor all can have access. Project information is logged in by Phase, Task and Date to facilitate tracking and 
includes periodic progress reports and project status. 

Owner Communications
PQH understands its role as the Primary Source of Communication with the Owner’s representative and/or Management 
Team.  To that effect PQH will provide monthly status reports as well as milestone reporting at the conclusion of major 
tasks and upon completion of the construction phase of the project.
The PQH designated Project Manager with assistance from the lead design architect and engineer for the project will 
coordinate the orderly distribution of information and coordination of activities.

Nassau County Courthouse Approach
Our approach to this project would be to gather information on the existing courthouse documentation including 
drawings, specifications, shop drawings and change orders  that impacted the existing courtrooms.  We will meet 
with the County’s Project Manager and users to determine if there are any problems or issues with any of the existing 
courtrooms that we could improve or correct.  Through our engineers, we would seek to find out if there are any current 
technologies that were not available when the courthouse was built, but are available now.  Once we have the input 
from the user we will get with our engineers to confirm the best way to incorporate any new technology.  Our Project 
Management approach will be to have the information flow between the County’s Project Manager and PQH’s Product 
Architect.  Notes from meetings will be distributed between the Project Manager and Project Architect for confirmation 
of the final decisions.

Information Gathering & Programming 
Our Design Process begins by listening to the Owner’s Staff and Stakeholders goals and objectives, it is 
followed by assisting the Owner in quantifying and analyzing their program needs.  After the Program Analysis 

is completed, we evaluate the Budget Parameters and verify that the Project Funding is in line with the Programmatic 
Needs and Aesthetic Objectives of the project. Throughout this interactive process, PQH is continuously exchanging 
input and feedback with the Owner to confirm the scope parameters for the Project. Our Design Process and Design 
Approach has allowed us to successfully deliver quality Architectural Design in a cost-efficient way for multiple clients.

Conceptual Design/ Master Planning
Based on the Owners overall program and objectives, a series of Conceptual Planning Design ideas are presented for 
review and consideration.  From these conceptual ideas a preferred concept is selected for evaluation and development. 
The process of developing and refining the Concept Plan vision is the most important aspect of this phase of the project.  
Once the conceptual Plan is established they become the catalyst for all other design decisions, much like DNA in the 
development of life.  

4A. 

4B.
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4B. Continued By the conclusion of this phase the Owner has had the opportunity to select a Concept 
and Plan that can be translated into a working idea that can be developed into a building 
design.

Design and Documentation 
During this Phase of Design, the Design Team articulates the selected concept into an Architectural Building envelope.  
The Floor plan is shaped to reflect the program needs and spatial adjacencies.  The building volume is shaped along 
with its Aesthetic Character.
During this process, the Owner has the opportunity to review the architectural components of the building and provide 
input with regards to the program functions and spatial relationships.  In addition, the exterior and interior character 
studies are discussed in an ongoing basis to assure that the Aesthetic Character and Branding of the exterior and interior 
are in line with the Owner’s objectives and aspirations.

Code Compliance/ Permitting
PQH customarily meets with Plan Reviewers and Building Officials early in the Design to review Life Safety and any 
special building conditions that may require interpretation or clarification of code provisions to address any concerns,  
and to  include specific information that document code compliance by reference to specific articles and sections in the 
Code during the permit review process. Customarily this proactive approach facilitates and expedites the permit review 
process to allow for a quick start to construction. 

Construction Documents/ Design Reviews and 
Coordination 
Once system selections are made and materials 
are selected, the final component is developing a 
comprehensive set of documents that coordinates all 
building elements into a cohesive design.  This entails 
strict coordination between engineering disciplines 
to ensure build-ability and adherence to the project 
budget.  The Owner is provided with updated plans 
at 60%, 90% and 100% to review for overall layout and 
provide specific input in detail areas such as millwork 
design, location of communication and power outlets, 
specialty aspects such as audio visual, lighting and 
other requirements.  
As part of this phase, a binder of product cut sheets, 
including lighting and plumbing fixtures and other 

specialty items are prepared to allow the Owner to review for appropriateness and aesthetic compatibility with the overall 
concept and budget parameters.  The goal of this phase is to produce a set of documents that depict the Owner’s vision 
in a concrete, tangible way that allows for permitting and bidding the project and ultimately constructing a building that 
correlates with the Owner’s vision and objectives.

Construction of Occupied Facilities
PQH has worked on numerous renovation projects where the building was to remain in use and occupied.  Some of 
those projects have been Offices/Commercial Buildings the courtroom buildout for St. Johns County. 

PQH has also been involved in additions and renovations of schools where the buildings were to remain in use.  For 
the St. Johns County courtrooms the work was scheduled in the evenings  so as to not interrupt court proceedings 
in the adjacent courtrooms and offices. In most instances a bulk of the construction is scheduled to take place over 
the summer.  Then in project is phased to allow construction to proceed in certain areas while other areas remained 
occupied.  The objectives for this are many and include; Security and Separation of judicial proceedings from the noise 
of construction from workers.

•	 Environmental controls for systems and dust control
•	 Life safety measures to ensure safety of both judicial staff, jurrors and workers.
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Nassau County Courthouse Approach
PQH’s Project Manager will gather relevant plans, specifications and shop drawings from the County’s Archives.  
PQH’s Project Architect and Project Manager will meet with the user and determine what can be improved in 
the new Courtroom.  PQH will then meet with our engineers to determine the best way to incorporate what 
the County wants  we will have our in house Contractor prepare an Opinion of Probable Cost (OPC) to share 
with the County.  We would then meet with the County to review how we can achieve the desired results 
including the associated costs.  Once the Scope and OPC are accepted we will advance the production of the 
Criteria Documents and instructions for the Design/Build firms.

We propose to use TLC Engineering as follows:  

	y To confirm that the existing fire sprinkler system will accommodate the new courtroom and adjacent 		

	 spaces.
	y To review and confirm that there is sufficient electrical capacity to provide power and lighting for the 		

	 courtroom and adjacent spaces.
	y To confirm that communication, data and fire alarm systems can be incorporated into the Criteria 		

	 Documents.
	y To document the information and provide a written description of the work that will be required for the 	

	 Design/Build firm to include in their Bid.

From our experience with the additions and renovations for the St. Johns County Courthouse it was 
beneficial to have the contractor do the courtroom buildout at night so that the noise generated by the 
construction would not disrupt any court proceedings going on in the adjacent courtrooms.  There were 
no added overtime costs as the superintendent and labors 8 hour work day was during the night and only 

4C.

4D.
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We Listen, We Plan, We’re here for you.

PQH Group takes its role as a full service design firm very seriously. We understand the importance of 
relationships and embrace the collaborative design process and project approach. We believe a successful 
project is one in which the voices of collaboration sing harmoniously and loud. We pride ourselves on our
ability to integrate the multiple facets of a highly performing team in each of our projects to create Firmness 
(durability), Commodity (economical) and Delight (aesthetic wonder). 

We understand and value the unique perspective and expertise team members contribute to each project 
toward its successful realization. For the full team to succeed its parts come together much in the same way 
the instruments of an orchestra perform and dialogue with each other. Not a cacophony of noise; but a 
triumphant symphony of wonder where each element complements and pushes the other to greater 
achievement.  While this team approach does not manifest itself in the moment with notes, it is realized by the 
often subtle manipulation of space; light, shadow, and texture that is a result of the collaborative discussion. 
The maturity of these discussions continuously shape our approach to maximize each others strengths with 
the philosophy that no one can do it alone. 
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QUALITY CONTROL
DESIGN PHASE
During the design phase, the focus is on attaining quality by achieving conformance to requirements when 
work is first performed, while during the construction phase, more traditional technical means of monitoring 
conformance are applied. Critical quality elements of each project are identified and technical measures of 
conformance are then applied according to a specific and detailed quality control plan designed for that 
project.  As in the design phase, the focus is on attaining quality by achieving conformance to requirements 
when work is first performed.

QUALITY CONTROL CHECKLIST REPORT 
Prepared by our Construction Administrator to monitor and report field activities - including:

•	 Review of specified project submittals/shop drawing for general conformance
•	 Site observation visits and reports during construction, on a weekly or as-needed basis
•	 Compliance with schedule and other general conditions 
•	 Review of contractor’s requests for information
•	 Review of contractor’s applications for payment per the schedule of values 
•	 Prepare Punchlist 
•	 Final inspection

POST CONSTRUCTION PHASE
These services usually start after substantial completion has been achieved; however, in many situations 
where the Owner needs to occupy parts of the facility as they become available (Beneficial Occupancy) this 
post construction period may spare various phases of construction. The usual tasks include:

•	 Punch List Preparation 
•	 Assistance with Occupancy and Start Up
•	 Assistance with Guaranteed Performance Issues
•	 Maintenance, Warranty and Operating Personnel Program
•	 Assembling all Close-out Documentation
•	 Final Completion Inspections
•	 Assistance with Warranty Period Issues
•	 One year Warranty Inspection
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1) JEA Westside Service Center
Jacksonville, Florida 

Project Information:
Size:  17,803 SF
Cost: $4.7 Million
Date Completed: 2021
Client: Public
Contact: 
Jennifer Bacmeister, PMP
21 West Church Street
Jacksonville, FL 32202
904-665-4656
stokjl@jea.com

Services of team members:
Architecture/Interior Design
Principal-in-Charge
Rob Hoenshel, AIA, LEED

Relevance:
•	 Design Criteria Package
•	 Programming/Space Eval.
•	 Economic Analyses
•	 Assessments & Studies
•	 Charrettes

The scope for this project includes design for office renovations, and provide 30% concept  
documents that utilized JEA standards to be used for bidding as design/build criteria documents. 
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2) JEA Southside Service Center
Jacksonville, Florida

Project Information:
Size:  13,360 SF
Cost: Budget: $4.5-$5 Million
Contact: 
Jennifer Bacmeister, PMP
21 West Church Street
Jacksonville, FL 32202
904-665-4656
stokjl@jea.com

Services of team members:
Architecture/Interior Design
Principal-in-Charge

Relevance:
•	 Design Criteria Package
•	 Programming/Space Eval.
•	 Economic Analyses
•	 Assessments & Studies
•	 Charrettes

The criteria package for the renovation of 13,360 sf for the Southside Service Center included 
similar elements to those for the Westside Service Center and also included an Assembly area 
for large groups of employees and for public gatherings. Construction documents are now 30% 
complete. 
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3) JEA JUTC Training Center
Jacksonville, Florida

The criteria package for the renovation of 20,639sf of space for 
the JU Training Center started out as an evaluation of an existing 
property that JEA wanted to confirm that the property and existing 
building could accommodate their training needs for power poles, 
excavation welding, electric meter installation, classrooms, and 
teachers offices. 

Project Information:
Size:  14,380 SF
Cost: Budget: $5.2 Million
Date Completed: 2021
Client: Public
Contact: 
Greg Griffin 
21 West Church Street
Jacksonville, FL 32202
904-665-4656
grifgr@jea.com

Services of team members:
Architecture/Interior Design
Principal-in-Charge
Rob Hoenshel, AIA, LEED

Relevance:
•	 Design Criteria Package
•	 Programming/Space Eval.
•	 Economic Analyses
•	 Assessments & Studies
•	 Charrettes
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ADDENDUM ACKNOWLEDGMENT

Addendum #1 from November 12, 2021about the Statement of Bondability 
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PUBLIC ENTITIES 
CRIMES STATEMENT
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DRUG FREE WORKPLACE



CERTIFICATE OF INSURANCE



INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N
N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED $PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $
$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Phoenix Insurance Company
Travelers Property Cas. Co. of America
Travelers Casualty and Surety Company
Capitol Specialty Insurance Corporation

6/08/2021

USI Insurance Services, LLC
2502 N Rocky Point Drive
Suite 400
Tampa, FL  33607

813 321-7500

PQH Group, Inc. &
PQH Group Design, Inc.
4141 Southpoint Drive East #200
Jacksonville, FL  32216

25623
25674
19038
10328

A X
X

X

X X 6800J939206 05/15/2021 05/15/2022 2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

B X X

X 10,000

X X CUP4E109717 05/15/2021 05/15/2022 2,000,000
2,000,000

C X UB9M968370 05/15/2021 05/15/2022 X
1,000,000

1,000,000
1,000,000

D Professional
Liability

AE20211040 06/06/2021 06/06/2022 $3,000,000 per claim
$3,000,000 annl aggr.

Professional Liability coverage is written on a claims-made basis.

For Proposal Purposes

1 of 1
#S32314072/M32312166

PQHGROClient#: 1048774

BBKZP
1 of 1

#S32314072/M32312166

CERTIFICATE OF INSURANCE
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E-VERIFY MOU OR AFFIDAVIT WITH OTHER PROOF OF REGISTRATION 
WITH E-VERIFY
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E-VERIFY

TRUTH IN NEGOTIATION  
(PROVIDED ON PORTAL, BUT NOT ASKED FOR IN TAB 7: ATTACHMENTS)
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DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Phoenix Insurance Company

Travelers Property Cas. Co. of America

Travelers Casualty and Surety Company

Capitol Specialty Insurance Corporation

6/08/2021

USI Insurance Services, LLC
2502 N Rocky Point Drive
Suite 400
Tampa, FL  33607

813 321-7500

PQH Group, Inc. &
PQH Group Design, Inc.
4141 Southpoint Drive East #200
Jacksonville, FL  32216

25623
25674
19038
10328

A X
X

X

X X 6800J939206 05/15/2021 05/15/2022 2,000,000
1,000,000
10,000
2,000,000
4,000,000
4,000,000

B X X

X 10,000

X X CUP4E109717 05/15/2021 05/15/2022 2,000,000
2,000,000

C X UB9M968370 05/15/2021 05/15/2022 X
1,000,000

1,000,000
1,000,000

D Professional
Liability

AE20211040 06/06/2021 06/06/2022 $3,000,000 per claim
$3,000,000 annl aggr.

Professional Liability coverage is written on a claims-made basis.

For Proposal Purposes
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