
WORK AUTHORIZATION #CM2287-WA21 
NASSAU COUNTY 

BOARD OF COUNTY COMMISSIONERS 

Consultant: Peters & Yaffee, Inc. 
Contract Number: CM2287-WA21 
Contact Name: Dow Peters 
Contact Number: 904-265-0751
Email: dpeters@petersandyaffee.com 

CURRENT WORK AUTHORIZATION 
Project Short Title:  Simmons Road Drainage Improvements 

CONTRACT OVERVIEW 

Date Submitted 8/12/2022 Total of Previous Authorizations $934,718.41 
Amount $95,980.67 This Work Authorization $95,980.67 
Scheduled Completion 12 weeks from WA Current Contract Total $1,030,699.08 

This Work Authorization is to the AGREEMENT between Nassau County and Peters & 
Yaffee, Inc. (“Vendor”) for Professional Services in Nassau County, Florida, dated May 9, 
2016, as amended.  The services to be provided under this Work Authorization are as 
follows: 

ARTICLE 1.  Services Described as: 

Vendor shall provide final construction documents and all required permits for the 
proposed drainage improvements for the Simmons Road Drainage Improvements Project 
located in Fernandina Beach, Florida. 

ARTICLE 2.  Time Schedule 

Vendor anticipates the starting date to be 2 weeks from receipt of execution of this Work 
Authorization with an estimated duration of 8 weeks to complete the Scope of Work. 

ARTICLE 3.  Budget 

Vendor will perform the services outlined herein for the lump sum amount 
of $95,980.67. Vendor’s fee amounts are detailed further in Exhibit “A”. Vendor 
will be using rates previously established in Contract CM2287.  

ARTICLE 4.  Other Provisions 

The Services covered by this Work Authorization will be performed in accordance 
with the provisions set forth in the AGREEMENT referenced above and any of its 
attachments or schedules.  Additional terms or contract provisions whether submitted 
purposely or inadvertently, shall have no force or effect.  This Work Authorization will 
become a part of the referenced AGREEMENT when executed by both parties. 
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In presenting this Work Authorization, Vendor agrees that: 

Unless detailed herein, all drawings, data, electronic files and other information required 
for this Work Authorization has been accepted by Vendor.  Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assignment.  Any 
additional information, including detailed scope of services are attached. 

AGREED TO BY: 

BY: ________________________________ 
Print Name: __________________________ 
Title: _______________________________ 
Date: _______________________________ 

Account number(s):  

03420541-531000
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President
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RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

County Engineer: 

Procurement: 

Office of Management & Budget: 

County Manager: 

Ex-Officio Clerk: 

County Attorney: 

APPROVED by the BOARD OF COUNTY COMMISSIONERS, this ____ day of 
______________, 2022. 

BOARD OF COUNTY COMMISSIONERS 
NASSAU COUNTY, FLORIDA 

           _________________________________ 

ACCOUNT NO.:  

03420541-531000 

Jeff Gray 
Chairman

____________________________________ 
Robert T. Companion, PE  

____________________________________ 
Lanaee Gilmore 

____________________________________ 
Chris Lacambra  Daniel  Fanger

____________________________________ 
Taco E. Pope, AICP 

________________________________ 
John A. Crawford 

____________________________________ 
Denise  C. May  
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EXHIBIT A 

SCOPE OF SERVICES 

ENGINEERING SERVICES 

FOR 
Simmons Road Drainage Improvements 

NASSAU COUNTY, FLORIDA 

August 12, 2022 

A. PROJECT DESCRIPTION

1. The intent of this project is to provide final construction documents and all

required permits for the proposed drainage improvements for the Simmons Road

Drainage Improvements Project located in Fernandina Beach, FL.

2. The project limits are along Simmons Road from Landyns Circle to Will Hardee

Road and are provide on Exhibit “A”.

3. The project length is approximately 0.5 miles.

4. The scope of this project is based on discussions with Nassau County Staff and

a site visit conducted by PY. Project scope elements include the following:

a. Design for drainage inlets at the south side of Simmons Road at Egans

Bluff Rd to alleviant the ponding at the intersection.

b. Provide the design for a stormwater pipe system at the existing ditch along

the north side of Simmons Road from Seminole Avenue to Will Hardee

Road.

c. Remove existing guardrail on Simmons Road existing ditch along the

north side of Simmons Road from Seminole Avenue to Will Hardee Road.

B. PROJECT SCOPE

1. Data Collection

a. Existing Stormwater Permit Information – includes gathering all pertinent
information including construction plans, drainage computations and
correspondence from the St. Johns River Water Management District’s
(SJRWMD) online database.

b. Existing Contour Information – includes gathering all existing contour
information for the project basins.
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c. Field Review – includes a site visit by two Peters and Yaffee personnel to
review the existing condition of the stormwater system and document
existing drainage infrastructure.

d. Survey – The Consultant shall provide survey services within the project
limits as follows:

a. Prepare a survey map and digital file of the following items:
i. Locate cross drains and provide pipe size, material and

inverts.
ii. A DTM survey will be provided of the areas north and

south of the entrance to Breezeway Court and between the
Chester Road edge of pavement and R/W as shown in the
attached Survey Exhibits A and B.

iii. TBM’s will be set at each cross drain Cross sections to
populate the DTM will be taken at 100 foot intervals and
high and low points. The survey will extend from the
southerly edge of pavement to the northerly right of way
line from westerly of Fernandina Avenue to westerly of
Seminole Avenue and from right of way to right of way
from westerly of Seminole Avenue to easterly of Will
Hardee Road.

b. Surveyed data will be referenced to NAD83/2011 horizontal
datum.

c. Survey deliverables will include a digital data (CADD) files for the
survey data in Microstation SS10 format and a signed and sealed
survey map.

2. Project General Tasks

a. Notice to Proceed Meeting – The Consultant shall prepare for and attend

one Notice to Proceed Meeting with Nassau County staff.

b. Project Status Meetings – The appropriate members of the Consulting

team shall attend up to two progress meetings with the County staff to

discuss project progress and status, upcoming events and activities.  The

purpose of these meetings is to maintain clear communication between

the County and the Consultant.  The Consultant shall prepare and

distribute meeting minutes following each of these meetings.

c. Project Schedule – The Consultant shall prepare and submit a project

schedule for this project identifying major tasks, their duration and tasks

relationships.  The schedule shall be updated monthly and at other

appropriate intervals.
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d. Invoices/Progress Reports – Invoices shall be prepared in the format

prescribed by the County. Progress reports shall be submitted with each

monthly invoice.

e. Quality Assurance/Quality Control – The Consultant shall designate

appropriate staff to conduct Quality Assurance/Quality Control (QA/QC)

reviews of all work products prior to submittals to the County.

3. Drainage Analysis and Plans

The Consultant will perform the necessary drainage analyses and prepare
construction plan sheets to convey the intent of drainage modifications designed
for the pipe system and ponding occurring at the intersection of Simmons Road
at Egans Bluff Rd. The Consultant will prepare hydrologic and hydraulic
calculations to include the existing wetland systems, permitted stormwater ponds,
amenity ponds and cross drains within the project limits. Potential improvements
to the existing system will include analyzing the addition of a stormwater system
that will that replace the existing ditch with a pipe system.

4. Utility Coordination

The Consultant shall coordinate with the known private and public utility
companies within the project corridor and obtain plans of their existing facilities
(both horizontally and vertically) within the project limits. The consultant shall re-
contact these utilities and submit 60% design plans that include all known existing
utilities. The consultant shall make a final contact with these utilities to submit
90% plans that show all proposed roadway and drainage improvements. The
Consultant shall provide a list of utility contact at the preliminary and final design.

5. Permitting

The Consultant will provide all services (data collection, field surveys,
coordination, agency meetings, permit and associated exhibit preparation, etc.)
necessary to develop and apply for a verification of exemption letter with the St.
Johns River Water Management District. However, should the project exceed the
thresholds of these authorizations, additional services provided under a future
scope of services will be required for the preparation and submittal of either a
Standard General or Individual permits through those agencies.

B. PROJECT DELIVERABLES

The Consultant shall contact the County prior to making a submission to verify 

the number of copies to submit. Up to five draft copies of the final drainage plans 

and required supporting documents will be submitted with the final submittal. 
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C. COMPENSATION

Peters and Yaffee, Inc. will perform the Scope of Services outlined herein for a

lump sum fee of $ 95,980.67. A breakdown of the fees is below. 

Firm Name Role Fee Amount 

Peters and Yaffee Prime Consultant $67,500.67 

ETM Surveying & 

Mapping, Inc. 
Subconsultant $28,480.00 

TOTAL $95,980.67 

D. COUNTY RESPONSIBILITIES

1. Documents – The County shall provide access to any available plans, maps,

survey data and other pertinent information under its control essential to the

satisfactory completion of the work indicated herein.

2. Reviews – The County will provide timely reviews of the Consultant’s work in

accordance with the schedule agreed upon between the County and the

Consultant. Each review period by the county shall be two weeks, at which time

all comments will be forwarded to the Consultant.

E. ASSUMPTIONS

1. This effort does not include delineation of wetland areas, identification of

threatened or endangered species or any other environmental services.

2. This effort does not include geotechnical survey of existing soil conditions.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of 
the day and year first written above. 

Nassau County, 
Board of County Commissioners 

________________________________ 

Its: Chair 

Date: ____________________________ 

ATTEST TO CHAIR Approved as to form and legal 
SIGNATURE    sufficiency: 
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______________________________ ________________________________ 

JOHN A. CRAWFORD  DENISE C. MAY 
Its: Ex-Officio Clerk 

ATTEST: Peters and Yaffee, Inc. 

______________________________ ________________________________ 

(Corporate Secretary)  Signature of President/Owner 

Russell Yaffee, PE Dow W. Peters III, PE 
Type/Print Name of Corporate Secy.  Type/Print Name of President/Owner 

Date: ___________________________ 
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ESTIMATE OF WORK EFFORT AND COST - PRIME CONSULTANT

Name of Project: Simmons Road Drainage Improvements Consultant Name:  Peters and Yaffee, Inc.
County: Nassau Consultant No.:  enter consultants proj. number
FPN:   TBD Date:  7/1/2022
FAP No.: 54321 Estimator:  DWP/CW

SH Salary Average

By Cost By Rate Per

$214.29 $182.89 $113.27 $76.23 $69.91 $62.80 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 Activity Activity Task

3. Project General and Project Common Tasks 109 11 22 22 16 0 38 0 0 0 0 0 0 109 $12,479 $114.48

4. Roadway Analysis 179 18 36 54 45 27 0 0 0 0 0 0 0 180 $21,876 $121.53

5. Roadway Plans 72 7 14 22 18 11 0 0 0 0 0 0 0 72 $8,694 $120.74

6a. Drainage Analysis 99 10 20 30 25 15 0 0 0 0 0 0 0 100 $12,153 $121.53

6b. Drainage Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

7. Utilities 71 7 14 21 18 11 0 0 0 0 0 0 0 71 $8,580 $120.85

8. Environmental Permits,and Env. Clearances 31 3 6 9 8 5 0 0 0 0 0 0 0 31 $3,719 $119.97

9. Structures - Misc. Tasks, Dwgs, Non-Tech. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

10. Structures - Bridge Development Report 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

11. Structures - Temporary Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

12. Structures - Short Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

13. Structures - Medium Span Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

14. Structures - Structural Steel Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

15. Structures - Segmental Concrete Bridge 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

16. Structures - Movable Span 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

17. Structures - Retaining Walls 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

18. Structures - Miscellaneous 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

19. Signing & Pavement Marking Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

20. Signing & Pavement Marking Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

21. Signalization Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

22. Signalization Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

23. Lighting Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

24. Lighting Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

25. Landscape Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

26. Landscape Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

27. Survey (Field & Office Support) 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

28. Photogrammetry 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

29. Mapping 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

30. Terrestrial Mobile LiDAR 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

31. Architecture Development 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

32. Noise Barriers Impact Design Assessment 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

33. Intelligent Transportation Systems Analysis 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

34. Intelligent Transportation Systems Plans 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

35. Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

36. 3D Modeling 0 0 0 0 0 0 0 0 0 0 0 0 0 0 $0 #DIV/0!

Total Staff Hours 561 56 112 158 130 69 38 0 0 0 0 0 0 563

Total Staff Cost $12,000.24 $20,483.68 $17,896.66 $9,909.90 $4,823.79 $2,386.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $67,500.67 $119.89

Check = $67,500.67

Survey Field Days by Subconsultant SALARY RELATED COSTS: $67,500.67

4 - Person Crew: OVERHEAD: 0% $0.00

OPERATING MARGIN: 0% $0.00

Notes: FCCM (Facilities Capital Cost Money): 0.00% $0.00

1. This sheet to be used by Prime Consultant to calculate the Grand Total fee. EXPENSES: 0.00% $0.00

2. Manually enter fee from each subconsultant.  Unused subconsultant rows may be hidden. Survey (Field - if by Prime) 0

4-person crew 

days @ -$   / day $0.00

SUBTOTAL ESTIMATED FEE: $67,500.67

Subconsultant: ETM (Survey) $21,250.00

Subconsultant: ETM (SUE) $7,130.00

Subconsultant: $0.00

Subconsultant: $0.00

SUBTOTAL ESTIMATED FEE: $95,880.67

Geotechnical Field and Lab Testing $0.00

SUBTOTAL ESTIMATED FEE: $95,880.67

Optional Services $0.00

GRAND TOTAL ESTIMATED FEE: $95,880.67

Senior 

Engineer

Project 

Engineer

Engineering 

Intern

CADD 

Designer
Staff Classification

Total Staff 

Hours From 

"SH 

Summary - 

Project 

Principal

Staff Classi- 

fication 12

Staff Classi- 

fication 9

Staff Classi- 

fication 10

Staff Classi- 

fication 11
Clerical

Staff Classi- 

fication 7

Staff Classi- 

fication 8

Simmons Rd Drainage Improvements -v-2022-01-575042842 

Fee Sheet - Prime Page 1 of 1 7/1/2022  2:12 PM
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Exhibit "A"

Limits of ditch to be replaced with pipe
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

8/25/2022

Insurance Office of America
PO Box 5788
Suite 130
Jacksonville FL 32247

Betty Buschemeyer
9043985656 904-396-7447

betty.buschemeyer@ioausa.com

Twin City Fire Insurance Company 29459
PETE&YA-01 Auto-Owners Insurance Company 18988

Peters & Yaffee Inc
9822 Tapestry Park Cir Suite 205
Jacksonville FL 32246

Rated by Multiple Hartford Companies 914
National Casualty Company 11991

1716271116

A 1,000,000
X 1,000,000

X Business Owners 10,000

1,000,000

2,000,000
X

21SBAVL1377 3/1/2022 3/1/2023

2,000,000

B 1,000,000

X

X X

4934976700 3/1/2022 3/1/2023

A X X 5,000,00021SBAVL1377 3/1/2022 3/1/2023

5,000,000
X 10,000

C X21WECAE0W0A 3/1/2022 3/1/2023

1,000,000

1,000,000

1,000,000
D PROFESSIONAL LIABILITY JEO0000999 3/1/2022 3/1/2023 EACH CLAIM

AGGREGATE
2,000,000
2,000,000

Professional Liability: limits apply per policy, not per project; Retro date: 8/1/08. Umbrella Liability is not excess over Professional Liability.
CM2287 Continuing Contract for Professional Engineering Services for Nassau County, Florida (Bid No. NC14-026).
Certificate Holder is added as an additional insured on the General & Auto Liability as required by Written contract subject to policy terms, conditions and
exclusions.

Nassau County BOCC
96135 Nassau Place, Suite 2
Yulee FL 32097
USA
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Contract Tracking No. CM2287-A4 

Bid No. NC14-026 

FOURTH AMENDMENT TO THE CONTINUING CONTRACT FOR 

PROFESSIONAL ENGINEERING SERVICES 

THIS AMENDMENT entered into this day of 

_________ , 2022 by and between the BOARD OF COUNTY

COMMISSIONERS OF NASSAU COUNTY, FLORIDA, a political 

subdivision of the State of Florida, (hereinafter referred to 

as "County") and PETERS and YAFFEE, INC., located at 9822 

Tapestry Park Circle, Suite 205, Jacksonville, Florida 32246 

(hereinafter referred to as "Consultant"). 

WHEREAS, on May 9, 2016, the County and the Consultant 

entered into the Continuing Contract for Professional 

Services (hereinafter referred to as the "Contractu ); and 

WHEREAS, the Contract provided for an initial 

performance period of three (3) years beginning May 9, 2016 

and ending May 8, 2019, with an option to extend upon mutual 

agreement between the Consultant and the County; any 

extension of performance period under this provision shall be 

in one (1) year increments; and 

WHEREAS, the parties have extended the Contract beyond 

the initial term in one ( 1) year increments with the last 

extension ending May 8, 2022; and 

WHEREAS, the parties desire to amend and extend the 

Contract for an additional one ( 1) year increment beginning 

May 9, 2022 and ending May 8, 2023. 

1 

5th

May
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Contract Tracking No. CM2287-A4 

Bid No. NC14-026 

NOW, THEREFORE, FOR AND IN CONSIDERATION of the mutual 

covenants and agreements herein contained, the parties hereto 

agree as follows: 

1. In accordance with Article 4 of the Contract dated

May 9, 2016, the performance period is hereby

extended for an additional one ( 1) year beginning

May 9, 2022 and ending May 8, 2023. 

2. All other provisions of the Contract not in 

conflict with this Amendment shall remain in full 

force and effect. 

NASSAU COUNTY, FLORIDA 

Taco E. Pope, AICP, County Manager 

Its: Designee 

D t 5/5/2022 
a e: 

Peters and Yaffee, Inc. 

Dow Peters 

Title: President

D t 5/3/2022 
a e: 

2 
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From: Megan Sawyer
To: Katie Peay
Cc: Chris Lacambra
Subject: RE: CM2287-WA21- Simmons Road Drainage
Date: Tuesday, September 06, 2022 9:27:06 AM

Hey Katie,
 
Chris does still want you to make the notation on the item in Docusign. He will approve once it’s
resubmitted.
 
-Megan
 

From: Katie Peay <kpeay@nassaucountyfl.com> 
Sent: Thursday, September 01, 2022 3:20 PM
To: Megan Sawyer <msawyer@nassaucountyfl.com>
Cc: Chris Lacambra <clacambra@nassaucountyfl.com>
Subject: RE: CM2287-WA21- Simmons Road Drainage
 
My last conversation with Chris was to rescind my Docusign and change the requisition to state “
Requisition to be approved for 22-23 FY” is this still the case or will the current requisition wording
work?
 
Katie Peay, PE CFM
Stormwater Engineer
Nassau County Engineering Services
96161 Nassau Place
Yulee, FL 32097
Office: 904-530-6225
Direct: 904-530-6239
Cell: 904-556-2086
kpeay@nassaucountyfl.com
 
 

From: Megan Sawyer <msawyer@nassaucountyfl.com> 
Sent: Thursday, September 01, 2022 2:59 PM
To: Katie Peay <kpeay@nassaucountyfl.com>
Cc: Douglas Podiak <dpodiak@nassaucountyfl.com>; Cameron Hansen
<chansen@nassaucountyfl.com>; Abigail Shapiro <ashapiro@nassaucountyfl.com>; Chris Lacambra
<clacambra@nassaucountyfl.com>
Subject: RE: CM2287-WA21- Simmons Road Drainage
 
Hi Katie,
 
I talked with Marshall and we’re going to increase account 03420541-531000 for FY22/23 by the
additional $56k that is needed.
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I’ll work with Chris on approvals needed in Docusign.
 
Thanks & let me know if you have any questions.
 
-Megan
 

From: Megan Sawyer 
Sent: Thursday, September 01, 2022 1:41 PM
To: Katie Peay <kpeay@nassaucountyfl.com>
Cc: Douglas Podiak <dpodiak@nassaucountyfl.com>; Cameron Hansen
<chansen@nassaucountyfl.com>; Abigail Shapiro <ashapiro@nassaucountyfl.com>; Chris Lacambra
<clacambra@nassaucountyfl.com>
Subject: RE: CM2287-WA21- Simmons Road Drainage
 
Hey Katie-
 
The funds identified below are for the current FY. The funds we discussed this morning are
established in the FY22/23 effective Oct. 1. Are you trying to use current year money to fund this
project? The $40,000 from the Heron Isles project is designated as cash forward into next year’s
budget for this project.
 
Call me if you’d like.
 
-Megan
 

From: Katie Peay <kpeay@nassaucountyfl.com> 
Sent: Thursday, September 01, 2022 1:25 PM
To: Megan Sawyer <msawyer@nassaucountyfl.com>
Cc: Douglas Podiak <dpodiak@nassaucountyfl.com>; Cameron Hansen
<chansen@nassaucountyfl.com>; Abigail Shapiro <ashapiro@nassaucountyfl.com>
Subject: FW: CM2287-WA21- Simmons Road Drainage
 
Hey Megan,
 
As discussed this morning, below are some accounts that could have the $55,980.67 we need for the
Simmon’s road design Project. I also have a 2pm meeting, but should be in the office til about 1:50. If
Training cannot be touched, let me know and I can speak with Doug regarding the other two
accounts.
 
Thanks,
 
Katie Peay, PE CFM
Stormwater Engineer
Nassau County Engineering Services
96161 Nassau Place
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Yulee, FL 32097
Office: 904-530-6225
Direct: 904-530-6239
Cell: 904-556-2086
kpeay@nassaucountyfl.com
 
 

From: Cameron Hansen <chansen@nassaucountyfl.com> 
Sent: Thursday, September 01, 2022 12:42 PM
To: Katie Peay <kpeay@nassaucountyfl.com>
Subject: RE: CM2287-WA21- Simmons Road Drainage
 
Hey Katie,
The Munis report we pulled from 8/24 shows the following…
03404541 555000   Training   Available Budget - $294,751.00. Requested for next year, $21,018.20.  I
know Marshall did not want this spent earlier in the year and it may be ear marked for something
already, but it is in the budget, so it’s worth it to ask. This will probably be your best bet.
 
03491549 546000    Transportation Repairs & Maintenance  Available Budget - $68,000 with known
encumbrances. There probably won’t be enough to rollover for the entire $56,000, at time of
rollover. Also you should discuss with Doug Podiak as he recently started overseeing fleet fulltime.  
 
03491549 512000    Transportation Regular Salaries   Available Budget - $100,713.36. I haven’t run
the numbers on what will be left. They are currently down from five to two mechanics, so this could
work. Again, Doug Podiak should be consulted.
 
I hope this helps. 
 
 
Cameron L Hansen – Director
Nassau County Road Department
37356 Pea Farm Rd.
Hilliard, FL 32046
PH: 904-530-6175
Fax: 904-845-3613
 

From: Katie Peay <kpeay@nassaucountyfl.com> 
Sent: Thursday, September 01, 2022 8:10 AM
To: Cameron Hansen <chansen@nassaucountyfl.com>
Subject: FW: CM2287-WA21- Simmons Road Drainage
 
Can you give me a call in regards to the Simmons Road Design when you get a chance?
 
Katie Peay, PE CFM
Stormwater Engineer
Nassau County Engineering Services
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96161 Nassau Place
Yulee, FL 32097
Office: 904-530-6225
Direct: 904-530-6239
Cell: 904-556-2086
kpeay@nassaucountyfl.com
 
 

From: Chris Lacambra <clacambra@nassaucountyfl.com> 
Sent: Thursday, August 18, 2022 7:27 AM
To: Katie Peay <kpeay@nassaucountyfl.com>; Daniel Fanger <dfanger@nassaucountyfl.com>;
Lanaee Gilmore <lgilmore@nassaucountyfl.com>; Marshall Eyerman
<meyerman@nassaucountyfl.com>; Thomas O'Brien <tobrien@nassaucountyfl.com>; Tracy Poore
<tpoore@nassaucountyfl.com>
Cc: Abigail Shapiro <ashapiro@nassaucountyfl.com>
Subject: RE: CM2287-WA21- Simmons Road Drainage
 
Katie-
 
Per discussions with Cindy Wood, we will reallocate the unspent $40,000 (Heron) to your 22-23
budget in account 03420541-531000.
 
-Chris
 

From: Katie Peay <kpeay@nassaucountyfl.com> 
Sent: Wednesday, August 17, 2022 4:53 PM
To: Chris Lacambra <clacambra@nassaucountyfl.com>; Daniel Fanger
<dfanger@nassaucountyfl.com>; Lanaee Gilmore <lgilmore@nassaucountyfl.com>; Marshall
Eyerman <meyerman@nassaucountyfl.com>; Thomas O'Brien <tobrien@nassaucountyfl.com>;
Tracy Poore <tpoore@nassaucountyfl.com>
Cc: Abigail Shapiro <ashapiro@nassaucountyfl.com>
Subject: CM2287-WA21- Simmons Road Drainage
 
All-
 
Since this needs Board Approval, I believe it will hit the FY 22/23. Right now, Money reallocations are
pending. I have attached one email regarding Account 03402541-531410 HERON ($40,000) and the
rest will come out of the development services operating budget. 03420541-531000 is the account
the invoices will be paid from.
 
Katie Peay, PE CFM
Stormwater Engineer
Nassau County Engineering Services
96161 Nassau Place
Yulee, FL 32097
Office: 904-530-6225
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Direct: 904-530-6239
Cell: 904-556-2086
kpeay@nassaucountyfl.com
 
 
Under Florida law, e-mail addresses are public records. If you do not want your e-mail address
released in response to a public records request, please do not send electronic mail to this entity.
Instead, please contact this office by phone or in writing.
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