

BID TAB

MINER ROAD EXTENSION OFFICE SITE

Item No.	Description	Lump Sum Amount- CGC	Lump Sum Amount- Florida Infrastructure	Lump Sum Amount- MAER	Lump Sum Amount- Dunmar Group,	Lump Sum Amount- Brad Cole
1	Mobilization	\$207,752	\$20,000	\$56,953	\$34,545.45	\$76,575
2	Maintenance of Traffic	\$4,000	\$5,000	\$3,500	\$25,800.47	\$5,255
3	Erosion and Water Pollution Control	\$3,400	\$6,500	\$5,700	\$37,705.50	\$14,355
4	Clearing and Grubbing	\$47,200	\$11,050	\$45,520	\$143,057.82	\$53,415
5	Excavation and Embankment	\$155,000	\$180,000	\$121,290	\$133,220.52	\$124,840
6	Reclaimed Asphalt Pavement Base (Asphalt Millings)	\$95,700	\$105,000	\$83,994	\$122,464.07	\$91,890
7	Concrete Structures	\$4,900	\$13,000	\$16,150	\$55,442.73	\$27,035
8	Concrete Gutter & Curb Elements	\$19,250	\$18,850	\$21,196	\$61,317.26	\$17,800
9	Concrete Sidewalk	\$28,850	\$18,000	\$25,773	\$35,552.53	\$47,300
10	Landscape Installation	\$59,400	\$99,000	\$37,220	\$15,605.00	\$103,730
11	Highway Signing	\$800	\$26,000	\$2,275	\$4,001.45	\$9,200
12	Water, Sewer and Other Utilities (Exclude Lift Station)	\$62,000	\$50,000	\$69,544	\$81,284.28	\$50,350
BASE BID TOTAL		\$688,252	\$552,400	\$489,115	\$749,997.08	\$621,745
TOTAL AMOUNT (ITEMS 1 TO 11)						

(Use Words)
(Figures)

All specific cash allowances are included in the price(s) set forth above and have been computed in accordance with paragraph 11.02 of the General Conditions.

Unit prices have been computed in accordance with Paragraph 11.03.B of the General Conditions.